2007 CONSTRUCTION ENGINEERING SERVICES for WISDOT

Project 1.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

SOUTHWEST REGION

CONSULTANT PACKAGE NO. 1

5180-07-63

STH 60

USH 18 - Wauzeka

Crawford

1.86 Miles

Road Maintenance - Mill and Surface
Rural

Construct under traffic using staging

June 12, 2007

Anticipated Construction Cost: $250,000-$499,999

Project I.D. #2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

5790-01-62

STH 171

STH 35 - Mt. Sterling

Crawford

7.50 Miles

Road Maintenance - Mill and Surface
Rural

Construct under traffic using staging

June 12, 2007

Anticipated Construction Cost: $1,000,000-$1,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Milling, asphaltic surface, aggregate base dense, pavement marking,
signing, beam guard and spot replacement of curb and gutter

Low

5180-07-63 and 5790-01-62 are tied
None

No

Yes

1-2

Aggregate, Concrete, Nuclear Density and Sampling
Inspection, Staking and Materials Testing including Nuclear Density

For more information, contact: Dan Kleinertz, Consultant Project Manager, at 608-789-5709 or
daniel.kleinertz@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts



CONSULTANT PACKAGE NO. 2

Project I.D. #1 7520-00-71

Highway/Street: STH 95

Termini/Location: Hixton - Alma Center Road (0.93 miles east of CTH A to Main Street)
County: Jackson

Length: 6.44 Miles

Project Type: Pavement Replacement

Urban and/or Rural: Urban and Rural

Traffic Control: Closed to traffic with a marked detour route

Letting Date: December 12, 2006

Anticipated Construction Cost: $4,000,000-$4,999,999

Project I.D. #2 7520-00-72

Highway/Street: STH 95

Termini/Location: Hixton - Alma Center Road (0.93 miles east of CTH A to Main Street)
County: Jackson

Length: 6.44 Miles

Project Type: Water and Sanitary Sewer

Urban and/or Rural:  Urban and Rural

Traffic Control: Closed to traffic with a marked detour route

Letting Date: December 12, 2006

Anticipated Construction Cost: $500,000-$749,999

Project I.D. #3 7520-00-73

Highway/Street: STH 95

Termini/Location: Alma Center - Merrillan Road (Main Street to Halls Creek Bridge)
County: Jackson

Length: 3.05 Miles

Project Type: Pavement Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic with a marked detour route

Letting Date: December 12, 2006

Anticipated Construction Cost: $1,000,000-$1,999,999

Project I.D. # 4 7520-00-75

Highway/Street: STH 95

Termini/Location: Pearl Street, Merrillan (Halls Creek Bridge to CTH K)
County: Jackson

Length: 0.93 Miles

Project Type: Pavement Replacement

Urban and/or Rural: Urban and Rural

Traffic Control: Closed to traffic with a marked detour route

Letting Date: December 12, 2006

Anticipated Construction Cost: $1,000,000-$1,999,999

Southwest Region, 50 Packages including 4 FS Construction Master Contracts



Project I.LD. #5
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

7520-00-76

STH 95

Pearl Street, Merrillan (Halls Creek Bridge to CTH K)
Jackson

0.93 Miles

Water and Sanitary Sewer

Urban and Rural

Closed to traffic with a marked detour route

December 12, 2006

Anticipated Construction Cost: $100,000-$249,999

Major Items of Work:

Complexity Level:

Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Common excavation, culvert pipes, base aggregate dense, concrete
pavement, HMA pavement, water main and sanitary sewer, storm sewer,
curb and gutter, concrete sidewalks & driveways, erosion control,
temporary and permanent signing, beam guard, pavement marking, and
street lighting

Medium

7520-00-71, 7520-00-72, 7520-00-73, 7520-00-75, and 7520-00-76 are
tied under one Let contract

Project has an interim completion date of June 11, 2007 and a completion
date of September 28, 2007. Structure B-27-808 requires asbestos
abatement. Coordination with both the Canadian National Railway and
Union Pacific Railroad is required as well as with the Villages of Aima
Center and Merrillan.

No

Yes

2-3

Aggregate, Concrete, Nuclear Density and Sampling

Inspection, Staking and Materials Testing including Nuclear Density

For more information, contact: Anne Wallace, Consultant Project Manager, at 608-785-9048 or
anne.wallace@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts



CONSULTANT PACKAGE NO. 3

Project I.D. #1 1650-00-75
Highway/Street: USH 61
Termini/Location: Lincoln Street, City of Fennimore (18" Street - 4™ Street)
County: Grant
Length: 1.05 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Closed to traffic
Letting Date: November 14, 2006
Anticipated Construction Cost: $4,000,000-$4,999,999
Project I.D. #2 1650-00-76
Highway/Street: USH 61
Termini/Location: Lincoln Avenue, City of Fennimore (18" Street - 4™ Street)
County: Grant
Length: 1.05 Miles
Project Type: Water and Sanitary Sewer
Urban and/or Rural:  Urban
Traffic Control: Closed to traffic
Letting Date: November 14, 2006
Anticipated Construction Cost: $750,000-$999,999
Major Items of Work: Concrete and asphaltic pavement, aggregate base dense, curb and

gutter, water main and sewer, sidewalk and street lighting

Complexity Level: Medium
Associated Contracts: 1650-00-75 and 1650-00-76 are tied
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, and Sampling
Duties: Inspection, Staking and Materials Testing

For more information, contact: Dan Kleinertz, Consultant Project Manager, 608-789-5709 or
daniel.kleinertz@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts



Project I.LD. # 1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 4

5215-00-76

STH 35

Lancaster - Bloomington Road (Grant River Bridge and Approaches)
Grant

0.246 Miles

Bridge Replacement

Rural

Closed to traffic

November 14, 2006

Anticipated Construction Cost: $1,000,000-$1,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

320' long three span prestressed concrete girder structure, B-22-0226, to
replace structure B-22-0828, grading, base aggregate dense and beam
guard

Medium
None

Work along the riverbanks that may impact water quality must be
scheduled between June 15 and September 15 to avoid instream
disturbance that may affect warmwater fishery. Special precautions apply
to prevent the spread of zebra mussels.

Yes

Yes

1-2

Aggregate, Concrete, Nuclear Density and Sampling

Inspection, Staking and Materials Testing including Nuclear Density

For more information, contact: Dan Kleinertz, Consultant Project Manager, 608-789-5709 or
daniel.kleinertz@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts



Project I.LD. # 1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 5

5121-09-71

STH 33

La Crosse — Cashton (CTH F to Kischner Road)
La Crosse

6.86 Miles

Reconstruction

Rural and Urban

Closed to traffic with a marked detour route

January 9, 2007

Anticipated Construction Cost: $5,000,000-$7,499,999

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Common excavation, culvert pipes, base aggregate dense, asphaltic
concrete pavement, storm sewer, minor water main adjustments, curb
and gutter, concrete sidewalk and driveways, erosion control, temporary
and permanent signing, beam guard, and pavement marking

Medium
None

Project has an interim completion date of June 15, 2007 and a completion
date of October 12, 2007.

No

Yes

3-4

Aggregate, Concrete, Nuclear Density and Sampling

Inspection, Staking and Materials Testing including Nuclear Density

For more information, contact: Anne Wallace, Consultant Project Manager, 608-785-9048 or
anne.wallace@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts



Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 6

5190-06-71
STH 60
CTHW-CTHT
Richland

3.652 Miles
Recondition
Rural

Closed to traffic

November 14, 2006

Anticipated Construction Cost: $2,000,000-$2,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Grading, breaker run, base aggregate dense, warranted HMA pavement,
curb and gutter, beam guard, culvert pipes, storm sewer, pavement
marking, signing, drainage ditch, 64.5' long concrete twin-cell box culvert,
C-52-0043, replacing existing culvert (structure number is unknown) and
construction of B-52-0255, a 50.5' long single-span reinforced concrete
flat slab bridge

Medium
None
None
No

Yes
2-3

Aggregate, Concrete, Nuclear Density and Sampling
Inspection, Staking and Materials Testing including Nuclear Density

For more information, contact: Dan Kleinertz, Consultant Project Manager, 608-798-5709 or
daniel.kleinertz@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts



Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 7

1204-04-76

USH 151

STH 23 Interchange — USH 18 Interchange

lowa

3.29 Miles NB & 2.55 Miles SB

Rehabilitation

Rural

Single lane closures on mainline with ramp closures

August 8, 2006

Anticipated Construction Cost: $2,000,000 — $2,999,999
Project I.D. # 2 1200-02-61

Highway/Street: USH 151

Termini/Location: STH 23 Overpass, B-25-24

County: lowa

Length: Not Applicable

Project Type: Concrete Overlay

Urban and/or Rural:
Traffic Control:

Letting Date:

Bridge
Closed to Traffic

August 8, 2006

Anticipated Construction Cost: $100,000-$249,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

1204-04-76: Full depth concrete pavement repairs and replacements,
warranted retrofit dowel bars, concrete surface diamond grinding, asphalt
shoulder replacement, beam guard updates.

1200-02-61: Concrete overlay, reinforced concrete bridge approaches,
concrete pavement roadway approaches.

Medium

1667-02-71

Overlay timeframes, ramp closure timeframes, 55 working days
Yes

Yes

1-2

Aggregate, Concrete, Nuclear Density, and Sampling
Project Leader, Inspection, Bridge Inspection and Materials Testing

For more information contact: Tadd Owens, Consultant Project Manager, at 608-245-5340

tadd.owens@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts


mailto:tadd.owens@dot.state.wi.us

CONSULTANT PACKAGE NO. 8

Project I.D. #1 5992-05-78

Highway/Street: USH 151

Termini/Location: East Washington Avenue, City of Madison, (Second St. to Marquette St.)
County: Dane

Length: 0.99 miles

Project Type: Full reconstruction

Urban and/or Rural:  Urban

Traffic Control: Staged construction

Letting Date: December 12, 2006

Anticipated Construction Cost: $7,500,000 to $9,999,999

Project I.D. # 2 5992-08-70

Highway/Street: USH 151

Termini/Location: East Washington Avenue, City of Madison, (Second St. to Marquette St.)
County: Dane

Length: 0.99 miles

Project Type: Sanitary Sewer

Urban and/or Rural:  Urban

Traffic Control: Staged

Letting Date: December 12, 2006

Anticipated Construction Cost: $1,000,000 to $1,999,999

Project I.D. # 3 5992-08-71

Highway/Street: USH 151

Termini/Location: East Washington Avenue, City of Madison, (Second St. to Marquette St.)
County: Dane

Length: 0.99 miles

Project Type: Water main

Urban and/or Rural:  Urban

Traffic Control: Staged

Letting Date: December 12, 2006

Anticipated Construction Cost: $1,000,000 to $1,999,999

Project I.LD. # 4 5992-08-72

Highway/Street: USH 151

Termini/Location: East Washington Avenue, City of Madison, (Second St. to Marquette St.)
County: Dane

Length: 0.99 miles

Project Type: Starkweather Creek bike/pedestrian bridge over East Washington

Avenue, local enhancements
Urban and/or Rural: Urban

Traffic Control: Staged
Letting Date: December 12, 2006
Anticipated Construction Cost: $2,000,000 to $2,999,999

Southwest Region, 50 Packages including 4 FS Construction Master Contracts



Project I.LD. #5
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

5992-08-73

USH 151

Starkweather Creek bike path, City of Madison, (Darbo Drive to
Commercial Avenue)

Dane

0.25 miles

Starkweather Creek bike path, local enhancements

Urban

Staged

December 12, 2006

Anticipated Construction Cost: $750,000 to $999,999

Project I.LD. # 6
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

5992-07-79

USH 151

East Washington Avenue, City of Madison, (Second St. to Marquette St.)
Dane

0.99 miles

Local Force Account, Material and Labor supplies

Urban

Staged

December 12, 2006

Anticipated Construction Cost: $500,000 to $749,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:

Duties:

Concrete pavement, concrete curb and gutter, sidewalk, asphaltic
pavement, structures, traffic control, streetscape items, storm sewer

High

None

Completion date, accelerated work schedules

Yes

Yes

5to6

All material certification relating to testing and sampling of concrete,
asphaltic materials, and aggregates.

Full inspection duties and contract administration. City of Madison will
inspect water main and sanitary sewer facilities.

For more information, contact: Curt Neuhauser, (608) 245-2676, email curt.neuhauser@dot.state.wi.us or

Jan Bennett, (608) 242-8038, email janice.bennett@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts


mailto:curt.neuhauser@dot.state.wi.us
mailto:janice.bennett@dot.state.wi.us

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 9

1206-06-75

US 12 South Madison Beltline

Seminole Highway to Fish Hatchery Road
Dane

2.12 miles

Recondition and asphaltic resurface
Urban

Lane closures and staged construction

September 12, 2006

Anticipated Construction Cost: $5,000,000 to $7,499,999

Project I.D. # 2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1200-00-73

USH 12 Todd Drive Bridge

Seminole Highway to Fish Hatchery Road
Dane

2.12 miles

Bridge redecking

Urban

Complex

September 12, 2006

Anticipated Construction Cost: $750,000 to $999,999

Major Items of Work:

Complexity Level:

Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:

Duties:

Concrete base patching, asphaltic concrete pavement, high mast lighting,
electrical items for IT, traffic control, bridge items associated with a
redecking

For a resurfacing project, complex based on the project location and the
anticipated accelerated work schedules

1200-00-74, removal of the WSOR railroad tracks

May require multiple shifts and nighttime work

No

Yes

3to4

All materials certifications required for asphalt, asphalt density testing,

concrete and aggregates
Inspection and material testing

For more information, contact: Curt Neuhauser, (608) 245-2676 or email curt.neuhauser@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts



Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 10

3576-07-71

STH 106

Edgewater Road — CTH CI
Jefferson

9.8 Miles

Reconstruct

Rural

Closed to Traffic

December 12, 2006

Anticipated Construction Cost: $5,000,000 — $7,499,999

Project I.D. # 2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

3576-07-72

STH 106

Rock River Bridge and Approaches
Jefferson

.05 Miles

New Structure

Bridge

Closed to Traffic

December 12, 2006

Anticipated Construction Cost: $100,000-$249,999

Project I.D. # 3
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

3576-08-71

STH 106

Robert Street — Edgewater Road
Jefferson

1 Mile

Reconstruct

Urban

Closed to Traffic

December 12, 2006

Anticipated Construction Cost: $2,000,000-$2,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:

Support Staff Required:

Asphaltic pavement, grading, pulverizing, aggregate base dense, curb
and gutter, sidewalk, storm sewer, culvert pipe, pavement marking,

signing, beam guard, bridge replacement.
Medium

None

Bridge timeframes, completion date with surface in 2008

No

Yes

Southwest Region, 50 Packages including 4 FS Construction Master Contracts



Anticipated Number: 3

Required Certification:

Aggregate, Concrete, Nuclear Density, and Sampling
Duties:

Assistant, Inspection, Bridge Inspection and Materials Testing

For more information contact:Teri Schopp, Consultant Project Manager, at 608-245-2662
E-mail: teri.schopp@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts


mailto:teri.schopp@dot.state.wi.us

CONSULTANT PACKAGE NO. 11

Project I.D. #1 3150-02-70
Highway/Street: USH 14
Termini/Location: Drainage Improvement, Village of Darien
County: Walworth
Length: 2 miles
Project Type: Storm Sewer and Urban Reconstruction
Urban and/or Rural:  Urban
Traffic Control: Road closed with detour
Letting Date: May 8, 2007
Anticipated Construction Cost: $4,000,000-$4,999,999
Major Items of Work: Earthwork, storm sewer, base course, asphalt pavement.
Complexity Level: High
Associated Contracts: None
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1-3

Required Certification: All

Duties: Inspection and Materials Testing

For more information, contact: Tom Wickus, P.E., PDS Project Manager, at (608) 516-6464
thomas.wickus@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts


mailto:thomas.wickus@dot.state.wi.us

CONSULTANT PACKAGE NO. 12

Project I.D. #1 1002-04-71

Highway/Street: IH 39/90

Termini/Location: Beloit Safety & Weight Facility #19

County: Rock

Length: 0 miles

Project Type: Roadside Facilities

Urban and/or Rural: Rural

Traffic Control: Lane closures

Letting Date: March 13, 2007

Anticipated Construction Cost: $7,500,000-$9,999,999
Major Items of Work: Earthwork, base course, concrete pavement, building construction
Complexity Level: High
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-3

Required Certification: All

Duties: Project Administration, Inspection and Materials Testing

For more information, contact: Tom Wickus, P.E., PDS Project Manager, at (608) 516-6464
thomas.wickus@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts


mailto:thomas.wickus@dot.state.wi.us

CONSULTANT PACKAGE NO. 13

Project I.D. #1 1011-00-63
Highway/Street: IH90
Termini/Location: USH 151 Interchange, B-13-102,103
County: Dane
Length: 0.044
Project Type: Bridge Repainting
Urban and/or Rural: Rural
Traffic Control: Lane closures, staged construction
Letting Date: March 13, 2007
Anticipated Construction Cost: $500,000 to $749,999
Project I.D. # 2 1011-00-64
Highway/Street: IH 90
Termini/Location: CPR Rail Bridge, B-13-104,105
County: Dane
Length: 0.027
Project Type: Bridge Repainting
Urban and/or Rural: Rural
Traffic Control: none
Letting Date: March 13, 2007
Anticipated Construction Cost: $250,000 to $499,999
Major Items of Work: Bridge painting, traffic control
Complexity Level: Medium
Associated Contracts: None
Restrictions: Railroad restrictions on work area

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: All current/updated bridge paint inspection certifications
Duties: Contract Administration and inspection

For more information, contact: Curt Neuhauser, (608) 245-2676 or email curt.neuhauser@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts



CONSULTANT PACKAGE NO. 14

Project I.D. #1 1093-03-74
Highway/Street: IH 43
Termini/Location: Beloit-Milwaukee Road (STH 140 — East County line)
County: Rock
Length: 5.398 miles
Project Type: Rubblize Concrete Pavement, Asphalt Overlay
Urban and/or Rural: Rural
Traffic Control: Lane closures
Letting Date: May 8, 2007
Anticipated Construction Cost: $4,000,000-$4,999,999
Major Items of Work: Rubblize concrete pavement, asphalt concrete pavement, bridge overlay.
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1-3

Required Certification: All

Duties: Inspection and Materials Testing

For more information, contact: Tom Wickus, P.E., PDS Project Manager, at (608) 516-6464
thomas.wickus@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts


mailto:thomas.wickus@dot.state.wi.us

CONSULTANT PACKAGE NO. 15

Project I.D. 1670-01-74
Highway/Street: USH 12
Termini/Location: IH 90/94 — Sauk City Road (CTH PF Intersection)
County: Sauk
Length: 0.47 miles
Project Type: Reconstruction
Urban and/or Rural:  Rural
Traffic Control: Road Closed, Traffic Detoured
Letting Date: July 10, 2007
Anticipated Construction Cost: $750,000-$999,999
Major Items of Work: HMA pavement, base aggregate, curb and gutter, traffic signals, traffic

control and erosion control

Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt Density, Aggregate, Sampling, Concrete
Duties: Inspection, Materials Testing, Staking

For more information, contact: Robert Lex 608-246-5622
robert.lex@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts


mailto:robert.lex@dot.state.wi.us

CONSULTANT PACKAGE NO. 16

Project I.D. #1 0696-10-75
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: Crawford, Columbia, Dane, Dodge, Grant, Green, lowa, Jefferson,
Juneau, La Crosse, Lafayette, Monroe, Richland, Rock, Sauk and Vernon
Length: Not Applicable
Project Type: Full Service Construction Master Contract
Urban and/or Rural: Not Applicable
Traffic Control: Not Applicable
Letting Date: Not Applicable
Major Items of Work: Varies by work order based on work type. Work types include resurface,

recondition, reconstruction, pavement replacement, bridge rehabilitation,
bridge replacement and bridge painting. At least one person must be
certified to run nuclear asphalt density testing and have access to the
machine for this testing on projects when regional staff is unavailable.

Complexity Level: Low to high

Associated Contracts: Work orders will be written against this Master Contract based on the
region's project needs until March 1, 2008.

Restrictions: Not Applicable

Project Manager Required: Varies by work order. May require a consultant project manager or a
WisDOT project manager

Support Staff Required: Yes

Anticipated Number: 1-4, but will vary by work order

Required Certification: Aggregate, Concrete, Sampling, and Nuclear Density

Duties: Inspection, Staking and Materials Testing including Nuclear Density

For more information, contact: John Steiner, Contracts Supervisor, at 608-246-3862 or
john.steiner@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts



CONSULTANT PACKAGE NO. 17

Project I.D. #1 0696-10-76
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: Crawford, Columbia, Dane, Dodge, Grant, Green, lowa, Jefferson,
Juneau, La Crosse, Lafayette, Monroe, Richland, Rock, Sauk and Vernon
Length: Not Applicable
Project Type: Full Service Construction Master Contract
Urban and/or Rural: Not Applicable
Traffic Control: Not Applicable
Letting Date: Not Applicable
Major Items of Work: Varies by work order based on work type. Work types include resurface,

recondition, reconstruction, pavement replacement, bridge rehabilitation,
bridge replacement and bridge painting. At least one person must be
certified to run nuclear asphalt density testing and have access to the
machine for this testing on projects when regional staff is unavailable.

Complexity Level: Low to high

Associated Contracts: Work orders will be written against this Master Contract based on the
region's project needs until March 1, 2008.

Restrictions: Not Applicable

Project Manager Required: Varies by work order. May require a consultant project manager or a
WisDOT project manager

Support Staff Required: Yes

Anticipated Number: 1-4, but will vary by work order

Required Certification: Aggregate, Concrete, Sampling, and Nuclear Density

Duties: Inspection, Staking and Materials Testing including Nuclear Density

For more information, contact: John Steiner, Contracts Supervisor, at 608-246-3862 or
john.steiner@dot.state.wi.us
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CONSULTANT PACKAGE NO. 18

Project I.D. #1 0696-10-77
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: Crawford, Columbia, Dane, Dodge, Grant, Green, lowa, Jefferson,
Juneau, La Crosse, Lafayette, Monroe, Richland, Rock, Sauk and Vernon
Length: Not Applicable
Project Type: Full Service Construction Master Contract
Urban and/or Rural: Not Applicable
Traffic Control: Not Applicable
Letting Date: Not Applicable
Major Items of Work: Varies by work order based on work type. Work types include resurface,

recondition, reconstruction, pavement replacement, bridge rehabilitation,
bridge replacement and bridge painting. At least one person must be
certified to run nuclear asphalt density testing and have access to the
machine for this testing on projects when regional staff is unavailable.

Complexity Level: Low to high

Associated Contracts: Work orders will be written against this Master Contract based on the
region's project needs until March 1, 2008.

Restrictions: Not Applicable

Project Manager Required: Varies by work order. May require a consultant project manager or a
WisDOT project manager

Support Staff Required: Yes

Anticipated Number: 1-4, but will vary by work order

Required Certification: Aggregate, Concrete, Sampling, and Nuclear Density

Duties: Inspection, Staking and Materials Testing including Nuclear Density

For more information, contact: John Steiner, Contracts Supervisor, at 608-246-3862 or
john.steiner@dot.state.wi.us
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CONSULTANT PACKAGE NO. 19

Project I.D. #1 0696-10-78
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: Crawford, Columbia, Dane, Dodge, Grant, Green, lowa, Jefferson,
Juneau, La Crosse, Lafayette, Monroe, Richland, Rock, Sauk and Vernon
Length: Not Applicable
Project Type: Full Service Construction Master Contract
Urban and/or Rural: Not Applicable
Traffic Control: Not Applicable
Letting Date: Not Applicable
Major Items of Work: Varies by work order based on work type. Work types include resurface,

recondition, reconstruction, pavement replacement, bridge rehabilitation,
bridge replacement and bridge painting. At least one person must be
certified to run nuclear asphalt density testing and have access to the
machine for this testing on projects when regional staff is unavailable.

Complexity Level: Low to high

Associated Contracts: Work orders will be written against this Master Contract based on the
region's project needs until March 1, 2008.

Restrictions: Not Applicable

Project Manager Required: Varies by work order. May require a consultant project manager or a
WisDOT project manager

Support Staff Required: Yes

Anticipated Number: 1-4, but will vary by work order

Required Certification: Aggregate, concrete, sampling, and nuclear density

Duties: Inspection, Staking and Materials Testing including Nuclear Density

For more information, contact: John Steiner, Contracts Supervisor, at 608-246-3862 or
john.steiner@dot.state.wi.us
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CONSULTANT PACKAGE LOCAL ROAD COLUMBIA COUNTY NO. 1

Project I.D. #1 5053-00-70

Highway/Street: CTH K, Lodi — Columbus Road

Termini/Location: Crawfish River Bridge & Approaches #B-11-146

County: Columbia

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #2 6217-00-70

Highway/Street: Boelte Road Bridge & Approaches, Town of Columbus

Termini/Location: Crawfish River Bridge #B-11-147

County: Columbia

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #3 6199-00-74

Highway/Street: Seier Road Bridge & Approaches, Town of Fountain Prairie

Termini/Location: CP Railway Bridge #B-11-148

County: Columbia

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.
Complexity Level: Medium
Associated Contracts: ID 5053-00-70 and ID 6217-00-70 are being let together.
Restrictions: CTH K and Boelte Road — All work that has the potential to adversely

affect the water quality of the stream should be completed between June
15 and September 15. There are existing swallows nests on the bridges.
The bridges should be removed or netted prior to May 15. Seier Road —
No construction window. Creosote should be properly disposed.

Project Manager Required: Yes
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Support Staff Required: Yes

Anticipated Number: 1-2
Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD COLUMBIA COUNTY NO. 2

Project I.D. #1 5777-00-70

Highway/Street: Pleasant Street Bridge & Approaches, City of Lodi
Termini/Location: Spring Creek Bridge #B-11-144

County: Columbia

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural:  Urban

Traffic Control: Closed

Letting Date: November 14, 2006

Anticipated Construction Cost: $250,000-$499,999

Project I.D. #2 5777-00-72

Highway/Street: Fair Street Bridge & Approaches, City of Lodi
Termini/Location: Spring Creek Bridge #B-11-145

County: Columbia

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Urban

Traffic Control: Closed

Letting Date: November 14, 2006

Anticipated Construction Cost: $250,000-$499,999

Project I.D. #3 5777-00-73

Highway/Street: Pleasant Street Bridge & Approaches, City of Lodi
Termini/Location: Spring Creek Bridge #B-11-144

County: Columbia

Length: N/A

Project Type: Water main

Urban and/or Rural:  Urban

Traffic Control: Closed

Letting Date: November 14, 2006

Anticipated Construction Cost: $0-$99,999

Project I.D. #4 5777-00-74

Highway/Street: Fair Street Bridge & Approaches, City of Lodi
Termini/Location: Spring Creek Bridge #B-11-145

County: Columbia

Length: N/A

Project Type: Water main & Sanitary Sewer

Urban and/or Rural:  Urban

Traffic Control: Closed

Letting Date: November 14, 2006

Anticipated Construction Cost: $100,000-$249,999

Southwest Region, 50 Packages including 4 FS Construction Master Contracts



Major Items of Work: Structures, including aesthetic treatments, grading, base aggregate
dense, asphaltic pavement, storm sewer, sanitary sewer, and water main.

Complexity Level: Medium
Associated Contracts: These projects are being let together.
Restrictions: All work that has the potential to adversely affect the water quality of the

stream should be completed between April 15 and September 15. Fair
Street must be completed by July 1. Pleasant Street can’t start until June
1 and must be completed by August 11.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 1

Project I.D. 5954-02-76
Highway/Street: CTH M, CTH Q — STH 113 Road
Termini/Location: CTH Q - Signature Drive
County: Dane
Length: 1.146 miles
Project Type: Reconditioning
Urban and/or Rural: Both
Traffic Control: Signed detour for 21 days, otherwise open
Letting Date: January 9, 2007
Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: Milling, base aggregate dense, asphaltic pavement, curb and gutter, and

storm sewer.

Complexity Level: High
Associated Contracts: N/A
Restrictions: Start after July 8, completion date of August 24.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 2

Project I.D. 5909-00-72
Highway/Street: CTH S & P, STH 78 — Middleton Road
Termini/Location: CTH P — Mineral Point Road and Sugar River Bridge #B-13-604
County: Dane
Length: 1.2 miles
Project Type: Reconditioning and Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: March 13, 2007
Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Structure, grading, base aggregate dense, asphaltic pavement, and curb
and gutter.
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: All work that has the potential to adversely affect the water quality of the

stream should be completed between April 15 and September 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 3

Project I.D. 5914-00-74

Highway/Street: CTH ID, Blue Mounds — Mount Horeb Road

Termini/Location: lowa County Line — STH 78

County: Dane

Length: 4.23 miles

Project Type: Reconditioning

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Grading, base aggregate dense, and asphaltic pavement.
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: None.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 4

Project I.D. #1 5658-00-72
Highway/Street: CTH PB, STH 92 - CTH A Road
Termini/Location: West Branch Sugar River Bridge & Approaches #B-13-047
County: Dane
Length: N/A
Project Type: Deck Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: May 8, 2007
Anticipated Construction Cost: $100,000-$249,999
Project I.D. #2 5107-00-75
Highway/Street: CTH U, CTH O - County Line Road
Termini/Location: Little Sugar River Bridge & Approaches #B-22-156
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed
Letting Date: May 8, 2007
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement.
Complexity Level: Low
Associated Contracts: N/A
Restrictions: CTH PB — Not yet known. CTH U — All work that has the potential to

adversely affect the water quality of the stream should be completed
between June 15 and September 15. There are existing swallows nests
on the bridge. The bridge should be removed or netted prior to May 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD DODGE COUNTY NO. 1

Project I.D. #1 6319-00-72

Highway/Street: CTHG

Termini/Location: Bus USH 151 — STH 73

County: Dodge

Length: 10 miles

Project Type: Resurfacing

Urban and/or Rural: Rural

Traffic Control: Open to traffic

Letting Date: March 13, 2007

Anticipated Construction Cost: $3,000,000 - $3,999,999

Project I.D. # 2 6995-01-74

Highway/Street: West Davis Street Bridge & Approaches

Termini/Location: Beaver Dam

County: Dodge

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Bridge items, concrete curb & gutter, sidewalk, asphaltic pavement
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: Noise restriction

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, staking, materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com
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CONSULTANT PACKAGE LOCAL ROAD GRANT COUNTY NO. 1

Project I.D. 5919-00-71
Highway/Street: CTH T, USH 61 — STH 133 Road
Termini/Location: CTH M — Wisconsin & Southern Railroad
County: Grant
Length: 4.8 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: March 13, 2007
Anticipated Construction Cost: $5,000,000-$7,499,999
Major Items of Work: Grading, base aggregate dense, and asphaltic pavement.
Complexity Level: High
Associated Contracts: N/A
Restrictions: None.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD GRANT COUNTY NO. 2

Project I.D. #1 5108-00-73

Highway/Street:

Termini/Location: Branch Willow Branch Bridge #B-22-259

County: Grant

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $100,000-$249,999
Project I.D. #2 5891-00-75

Highway/Street: Mill Road Bridge & Approaches, Town of Hazel Green
Termini/Location: Branch Sinsinawa River Bridge #B-22-261
County: Grant

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: $100,000-$249,999
Project I.D. #3 5233-00-71

Highway/Street: CTHH, CTHJ - STH 81 Road
Termini/Location: Fever River Bridge & Approaches #B-33-115
County: Lafayette

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: $250,000-$499,999

Major Items of Work:

Complexity Level: Medium

Associated Contracts: N/A

Restrictions:

Willow Branch Road — All work that has the potential to adversely affect
the water quality of the stream should be completed between June 1 and
September 1. Mill Road — No construction window. CTH H — All work that
has the potential to adversely affect the water quality of the stream should
be completed between June 15 and September 15. There is asbestos

present on the structure.
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Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD GREEN COUNTY NO. 1

Project I.D. 5947-01-73
Highway/Street: CTH N, STH 81 - CTH C Road
Termini/Location: Vogel Road — Tucker Road
County: Green
Length: 3.32 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: February 13, 2007
Anticipated Construction Cost: $3,000,000-$3,999,999
Major Items of Work: Grading, base aggregate dense, and asphaltic pavement.
Complexity Level: High
Associated Contracts: N/A
Restriction: The culvert replacements should be done between June 15 and

September 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD GREEN COUNTY NO. 2

Project I.D. #1 5318-00-72
Highway/Street: Patterson Road Bridge & Approaches, Town of Clarno
Termini/Location: Cheese County Trail
County: Green
Length: N/A
Project Type: Bridge Removal
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: March 13, 2007
Anticipated Construction Cost: $100,000-$249,999
Project I.D. #2 5705-00-72
Highway/Street: CTH P, STH 69 - CTH K Road
Termini/Location: Richland Creek Bridge & Approaches #B-23-153
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: November 14, 2006
Anticipated Construction Cost: $250,000-$499,999
Project I.D. #3 5705-00-73
Highway/Street: CTH P, STH 69 — CTH K Road
Termini/Location: Twin Grove Branch Bridge & Approaches #B-23-155
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: February 13, 2007
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.
Complexity Level: Low
Associated Contracts: N/A
Restrictions: Patterson Road — No construction window. CTH P, Richland Creek — All

work that has the potential to adversely affect the water quality of the
stream should be completed between June 15 and September 15. CTH
P, Twin Grove Branch — All work that has the potential to adversely affect
the water quality of the stream should be completed between April 15 and
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September 15. There are existing swallows nests on the bridge. The
bridge should be removed or netted prior to May 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD GREEN COUNTY NO. 3

Project I.D. 5598-00-72
Highway/Street: CTH T, Stateline - Brodhead
Termini/Location: Sugar River Bridge & Approaches #B-23-157
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed
Letting Date: May 8, 2007
Anticipated Construction Cost: $750,000-$999,999
Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement.
Complexity Level: Low
Associated Contracts: N/A
Restrictions: In-stream restriction not yet known. There are existing swallows nests on

the bridge. The bridge should be removed or netted prior to May 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD GREEN COUNTY NO. 4

Project I.D. #1 5645-00-72
Highway/Street: Greenbush Road Bridge & Approaches, Town of Sylvester
Termini/Location: Sylvester Creek Bridge #B-23-154
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: December 12, 2006
Anticipated Construction Cost: $100,000-$249,999
Project I.D. #2 5646-00-75
Highway/Street: Puddledock Road Bridge & Approaches, Town of Adams
Termini/Location: Prairie Brook Bridge
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: May 8, 2007
Anticipated Construction Cost: $100,000-$249,999
Project I.D. #3 5922-00-72
Highway/Street: CTHEE,CTHF - CTH D Road
Termini/Location: Little Sugar River Bridge & Approaches #P-23-106
County: Green
Length: N/A
Project Type: Deck and Abutment Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: January 9, 2007
Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.
Complexity Level: Low
Associated Contracts: N/A
Restrictions: Greenbush Road — All work that has the potential to adversely affect the

water quality of the stream should be completed between April 15 and

September 15. Puddledock Road — Not yet known. CTH EE — All work
that has the potential to adversely affect the water quality of the stream
should be completed between April 15 and September 15. There are
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existing swallows nests on the bridge. The bridge should be netted prior
to May 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

Southwest Region, 50 Packages including 4 FS Construction Master Contracts


mailto:mzeisler@tnainc.com
mailto:slacoursiere@tnainc.com

CONSULTANT PACKAGE LOCAL ROAD IOWA COUNTY NO. 1

Project I.D. #1
Highway/Street:
Termini/Location:

5135-00-73
CTH I, Main Street, Village of Highland
South Village Limits — STH 80

County: lowa

Length: 0.293 miles

Project Type: Reconditioning

Urban and/or Rural:  Urban

Traffic Control: Open

Letting Date: May 8, 2007

Anticipated Construction Cost: $250,000-$499,999
Project I.D. #2 5697-00-72

Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

D Street Bridge & Approaches, Town of Pulaski
Morrey Creek Bridge #B-25-158

lowa

N/A

Bridge Replacement

Rural

Closed

March 13, 2007

Anticipated Construction Cost: $100,000-$249,999

Project 1.D. #3 5699-00-74

Highway/Street: Norwegian Hollow Road Bridge & Approaches, Town of Dodgeville
Termini/Location: Norwegian Hollow Creek Bridge #B-25-159

County: lowa

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural:  Rural

Traffic Control: Closed

Letting Date:

February 13, 2007

Anticipated Construction Cost: $100,000-$249,999

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

Structures, grading, base aggregate dense, asphaltic pavement, curb and
gutter, and storm sewer.

Medium
N/A

CTH I — None. D Street — All work that has the potential to adversely
affect the water quality of the stream should be completed between June
15 and September 15. There are existing swallows nests on the bridge.
The bridge should be removed or netted prior to May 15. Norwegian
Hollow Road — All work that has the potential to adversely affect the water
guality of the stream should be completed between April 15 and
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September 15. All work should be completed between April 15 and
September 30.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD IOWA COUNTY NO. 2

Project I.D. 5679-00-73
Highway/Street: CTH K, CTH KK — USH 14 Road
Termini/Location: Blue Mounds Creek Bridge & Approaches #B-25-154
County: lowa
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: February 13, 2007
Anticipated Construction Cost: $750,000-$999,999
Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement.
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: All work that has the potential to adversely affect the water quality of the

stream should be completed between April 15 and September 15. There
are existing swallows nests on the bridge. The bridge should be removed
or netted prior to May 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD IOWA COUNTY NO. 3

Project I.D. 5679-00-74
Highway/Street: CTH K, Hollandale — Barneveld Road
Termini/Location: Branch Pecatonica River Bridge & Approaches #B-25-156
County: lowa
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: November 14, 2006
Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement.
Complexity Level: Low
Associated Contracts: N/A
Restrictions: All work that has the potential to adversely affect the water quality of the

stream should be completed between April 15 and September 15. There
are existing swallows nests on the bridge. The bridge should be removed
or netted prior to May 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

Southwest Region, 50 Packages including 4 FS Construction Master Contracts


mailto:mzeisler@tnainc.com
mailto:slacoursiere@tnainc.com

CONSULTANT PACKAGE LOCAL ROAD JEFFERSON COUNTY NO. 1

Project I.D. #1 3997-00-21
Highway/Street: Milwaukee Street Bridge & Approaches, City of Watertown
Termini/Location: Rock River Bridge #B-28-126
County: Jefferson
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Urban
Traffic Control: Closed
Letting Date: March 13, 2007
Anticipated Construction Cost: $3,000,000-$3,999,999
Project I.D. #2 3997-00-22
Highway/Street: Milwaukee Street Bridge & Approaches, City of Watertown
Termini/Location: Rock River Bridge #B-28-126
County: Jefferson
Length: N/A
Project Type: Approaches, Water main & Sanitary Sewer
Urban and/or Rural: Urban
Traffic Control: Closed
Letting Date: March 13, 2007
Anticipated Construction Cost: $0-$99,999
Major Items of Work: Structure, including aesthetic treatments, grading, base aggregate dense,

concrete pavement, and asphaltic pavement.

Complexity Level: High
Associated Contracts: These projects are being let together.
Restrictions: All work that has the potential to adversely affect the water quality of the

stream should be completed between July 1 and October 31; however,
some work will be allowed prior to July 1 through an Incidental Take
permit. There are existing swallows nests on the bridge. The bridge
should be removed or netted prior to May 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

Southwest Region, 50 Packages including 4 FS Construction Master Contracts


mailto:mzeisler@tnainc.com
mailto:slacoursiere@tnainc.com

CONSULTANT PACKAGE LOCAL ROAD JEFFERSON COUNTY NO.

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

3577-00-74

CTHF

Bark River Bridge & Approaches
Jefferson

N/A

Bridge Replacement

Rural

Road Closed

March 13, 2007

Anticipated Construction Cost: $250,000 - $499,999

Project I.D. # 2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

3632-00-72

Elm Road Bridge & Approaches
Concord Township

Jefferson

N/A

Bridge Replacement

Rural

Road Closed

March 13, 2007

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Bridge items, concrete curb & gutter, asphaltic pavement
Low

N/A

None

Yes

Yes

1-2

Aggregate, concrete, asphalt density, sampling
Inspection, staking, materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.

(608) 334-5215
mike.novey@daarengineering.com
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CONSULTANT PACKAGE LOCAL ROAD JEFFERSON COUNTY NO. 3

Project I.D. #1 3633-00-73

Highway/Street: N. Helenville Road Bridge & Approaches

Termini/Location: Farmington Township

County: Jefferson

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural:  Urban

Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $250,000 - $499,999

Project I.D. #2 3634-00-73

Highway/Street: Koch Road Bridge & Approaches

Termini/Location: Hebron Township

County: Jefferson

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $100,000 - $249,999

Project I.D. # 3 3997-01-73

Highway/Street: Division Street

Termini/Location: City of Watertown

County: Jefferson

Length: N/A

Project Type: Bridge Rehabilitation, Deck Overlay

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Bridge items, concrete curb & gutter, sidewalk, asphaltic pavement
Complexity Level: Low
Associated Contracts: N/A
Restrictions: No tree cutting May 31- Aug 15, swallow nesting, in-stream work June 30

— September 15
Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 2
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Required Certification: Aggregate, concrete, asphalt density, sampling
Duties: Inspection, staking, materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com
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CONSULTANT PACKAGE LOCAL ROAD LAFAYETTE COUNTY NO. 1

Project I.D. 5309-00-70
Highway/Street: CTH W, White Oaks Springs — Monticello Road
Termini/Location: CTHO-CTHA
County: Lafayette
Length: 4.21 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: January 9, 2007
Anticipated Construction Cost: $2,000,000-$2,999,999
Major Items of Work: Grading, base aggregate dense, and asphaltic pavement.
Complexity Level: High
Associated Contracts: N/A
Restrictions: None.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

Southwest Region, 50 Packages including 4 FS Construction Master Contracts


mailto:mzeisler@tnainc.com
mailto:slacoursiere@tnainc.com

CONSULTANT PACKAGE LOCAL ROAD LAFAYETTE COUNTY NO. 2

Project I.D. #1 5671-00-74
Highway/Street: Roller Coaster Road Bridge & Approaches, Town of Darlington
Termini/Location: Ames Branch Bridge #B-33-119
County: Lafayette
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: March 13, 2007
Anticipated Construction Cost: $250,000-$499,999
Project I.D. #2 5675-00-72
Highway/Street: Walnut Road Bridge & Approaches, Towns of Darlington & Wiota
Termini/Location: Pecatonica River Bridge #B-33-118
County: Lafayette
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: March 13, 2007
Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.
Complexity Level: Low
Associated Contracts: These projects are being let together.
Restrictions: All work that has the potential to adversely affect the water quality of the

stream should be completed between June 15 and September 15. There
are existing swallows nests on the bridges. The bridges should be
removed or netted prior to May 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD MONROE COUNTY NO. 1

Project I.D. #1 5028-05-71

Highway/Street: CTH M, STH71-CTH MM
Termini/Location: Sleighton Creek Bridge

County: Monroe

Length: N/A

Project Type: Bridge

Urban and/or Rural: Rural

Traffic Control: Not yet known

Letting Date: December 12, 2006

Anticipated Construction Cost: $250,000-$499,999
Project I.D. #2 5028-05-72

Highway/Street: CTHM, STH71-CTH MM
Termini/Location: Sleighton Creek Bridge Approaches
County: Monroe

Length: N/A

Project Type: Approaches

Urban and/or Rural: Rural

Traffic Control: Not yet known

Letting Date: N/A — Anticipated execution date is June 25, 2007
Anticipated Construction Cost: $0-$99,999

Project I.D. #3 5028-06-71

Highway/Street: CTHM, CTHMM - CTH A
Termini/Location: Sleighton Creek Bridge #B-41-270
County: Monroe

Length: N/A

Project Type: Bridge

Urban and/or Rural: Rural

Traffic Control: Closed, build one bridge at a time
Letting Date: November 14, 2006

Anticipated Construction Cost: $250,000-$499,999
Project I.D. #4 5028-06-72

Highway/Street: CTHM, CTHMM -CTH A
Termini/Location: Sleighton Creek Bridge Approaches #B-41-270
County: Monroe

Length: N/A

Project Type: Approaches

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: N/A — Anticipated execution date is June 25, 2007
Anticipated Construction Cost: $0-$99,999
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Project I.D. #5 5028-07-71

Highway/Street: CTHMM,CTHM-CTHA
Termini/Location: Sleighton Creek Bridge #B-41-272
County: Monroe
Length: N/A
Project Type: Bridge
Urban and/or Rural: Rural
Traffic Control: Closed, build one bridge at a time
Letting Date: November 14, 2006
Anticipated Construction Cost: $100,000-$249,999
Project I.D. #6 5028-07-72
Highway/Street: CTH MM, CTHM —-CTH A
Termini/Location: Sleighton Creek Bridge Approaches #B-41-272
County: Monroe
Length: N/A
Project Type: Approaches
Urban and/or Rural:  Rural
Traffic Control: Closed
Letting Date: N/A — Anticipated execution date is June 25, 2007
Anticipated Construction Cost: $0-$99,999
Major Items of Work: Structures, grading, base aggregate dense, and cold mix asphaltic
pavement.
Complexity Level: Low
Associated Contracts: ID 5028-06-71 and ID 5028-07-71 are being let together. ID 5028-05-72,

ID 5028-06-72 and ID 5028-07-72 will be Local Force Account contracts
with Monroe County.

Restrictions: ID 5028-05-71 — Not yet known. ID 5028-06-71 and ID 5028-07-71 —
There are existing swallows nests. The bridges should be removed or
netted prior to May 15. The projects can't start before June 1, and must
be open to traffic by September 1, with a completion date of October 1.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD RICHLAND COUNTY NO. 1

Project I.D. #1 5179-03-71
Highway/Street: CTHF
Termini/Location: STH60-CTH S
County: Richland
Length: Not yet known
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Not yet known
Letting Date: February 13, 2007
Anticipated Construction Cost: $750,000-$999,999
Project I.D. #2 5419-05-71
Highway/Street: CTH O, STH 80 - CTH OO
Termini/Location: Branch Ash Creek Bridge & Approaches #B-52-251
County: Richland
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Temporary bypass
Letting Date: November 14, 2006
Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement.
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: CTH F — Not yet known. CTH O — All work that has the potential to

adversely affect the water quality of the stream should be completed
between April 15 and September 1. Start notice will be issued no later
than April 6, 2007.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 1

Project I.D. 5990-01-15
Highway/Street: East Court Street, City of Janesville
Termini/Location: South Main Street — South Garfield Avenue
County: Rock
Length: 0.586 miles
Project Type: Reconstruction
Urban and/or Rural:  Urban
Traffic Control: Staged
Letting Date: February 13, 2007
Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Grading, base aggregate dense, and concrete pavement.
Complexity Level: High
Associated Contracts: N/A
Restrictions: No construction window.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 2

Project I.D. #1 3656-00-72

Highway/Street: CTHM, CTHH - CTH F Road
Termini/Location: Yahara River Bridge & Approaches #B-53-003
County: Rock

Length: N/A

Project Type: Deck Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: $500,000-$749,999

Project I.D. #2 5767-00-72

Highway/Street: Caledonia Road Bridge & Approaches, Town of Porter
Termini/Location: Tributary to the Yahara River Bridge #B-53-271
County: Rock

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #3 5972-00-72

Highway/Street: CTHH, CTH A-USH 14 Road
Termini/Location: Marsh Creek Bridge & Approaches #B-53-248
County: Rock

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $250,000-$499,999

Project I.D. #4 5972-00-73

Highway/Street: CTHH, CTH A - USH 14 Road
Termini/Location: Marsh Creek Bridge & Approaches #B-53-248
County: Rock

Length: N/A

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $100,000-$249,999
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Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.
Complexity Level: Medium

Associated Contracts: ID 5972-00-72 and ID 5972-00-73 are being let together. There may be a
Local Force Account contract for paving.

Restrictions: CTH M — All work that has the potential to adversely affect the water
quality of the stream should be completed between June 15 and
September 15. There are existing swallows nests on the bridge. The
bridge should be netted prior to May 15. Caledonia Road — All work that
has the potential to adversely affect the water quality of the stream should
be completed between June 15 and September 15. There should be no
tree cutting between May 15 and August 15. There are existing swallows
nests on the bridge. The bridge should be removed or netted prior to May
15. CTH H - All work that has the potential to adversely affect the water
quality of the stream should be completed between April 15 and
September 15. There are existing swallows nests on the bridge. The
bridge should be removed or netted prior to May 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 3

Project I.D. #1 5989-05-18
Highway/Street: Lenigan Creek Bike/Pedestrian Trail, City of Beloit
Termini/Location: Riverwalk Bike/Pedestrian Trail — Burton Street
County: Rock
Length: 1.75 miles
Project Type: Bike/Pedestrian Trail
Urban and/or Rural:  Urban
Traffic Control: N/A
Letting Date: April 10, 2007
Anticipated Construction Cost: $250,000-$499,999
Project I.D. #2 5989-05-20
Highway/Street: Turtle Creek Bike/Pedestrian Trail, City of Beloit
Termini/Location: Riverwalk Bike/Pedestrian Trail — Broad Street
County: Rock
Length: Not yet known
Project Type: Bike/Pedestrian Tralil
Urban and/or Rural: Urban
Traffic Control: N/A
Letting Date: April 10, 2007
Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Grading, base aggregate dense, and asphaltic pavement.
Complexity Level: Medium
Associated Contracts: These projects are being let together.
Restrictions: None.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.

Southwest Region, 50 Packages including 4 FS Construction Master Contracts


mailto:mzeisler@tnainc.com
mailto:slacoursiere@tnainc.com

CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 4

Project I.D. #1 3661-00-71
Highway/Street: CTH P, STH 67 — STH 140 Road
Termini/Location: Branch Dry Creek Bridge & Approaches #B-53-268
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: March 13, 2007
Anticipated Construction Cost: $100,000-$249,999
Project I.D. #2 5755-00-71
Highway/Street: St. Lawrence Road Bridge & Approaches, Town of Beloit
Termini/Location: East Fork Raccoon Creek Bridge #B-53-269
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: March 13, 2007
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.
Complexity Level: Low
Associated Contracts: N/A
Restrictions: Not yet known.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 5

Project I.D. #1 3662-00-72

Highway/Street: CTH S, Beloit — Shopiere Road
Termini/Location: IH 39/90 — East Limits of Shopiere

County: Rock

Length: 2.33 miles

Project Type: Mill and Pulverize

Urban and/or Rural: Rural

Traffic Control: Open

Letting Date: February 13, 2007

Anticipated Construction Cost: $250,000-$499,999

Project I.D. #2 3662-00-73

Highway/Street: CTH S, Beloit — Shopiere Road

Termini/Location: IH 39/90 — East Limits of Shopiere

County: Rock

Length: 2.33 miles

Project Type: Asphalt and Shoulders

Urban and/or Rural: Rural

Traffic Control: Open

Letting Date: N/A — Anticipated execution date is May 25, 2007
Anticipated Construction Cost: $500,000-$749,999

Project I.D. #3 5989-00-21

Highway/Street: CTH S, Shopiere Road Bridge & Approaches, City of Beloit
Termini/Location: Turtle Creek Bridge #B-53-240

County: Rock

Length: N/A

Project Type: Bridge, Grading and Base

Urban and/or Rural:  Urban

Traffic Control: Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: $1,000,000-$1,999,999

Project I.D. #4 5989-00-22

Highway/Street: CTH S, Shopiere Road Bridge & Approaches, City of Beloit
Termini/Location: Turtle Creek Bridge #B-53-240

County: Rock

Length: N/A

Project Type: Asphalt

Urban and/or Rural: Urban

Traffic Control: Closed

Letting Date: N/A — Anticipated execution date is May 25, 2007
Anticipated Construction Cost: $0-$99,999
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Project I.D. #5 5989-02-90

Highway/Street: CTH S, Shopiere Road, City of Beloit

Termini/Location: Hart Road — IH 39/90

County: Rock

Length: 0.601 miles

Project Type: Grading and Base

Urban and/or Rural: Urban

Traffic Control: Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: $500,000-$749,999

Project I.D. #6 5989-02-91

Highway/Street: CTH S, Shopiere Road, City of Beloit

Termini/Location: Murphy Woods Road — Hart Road

County: Rock

Length: 0.966 miles

Project Type: Grading and Base

Urban and/or Rural:  Urban

Traffic Control: Closed

Letting Date: February 13, 2007

Anticipated Construction Cost: $1,000,000-$1,999,999

Project I.D. #7 5989-02-94

Highway/Street: CTH S, Shopiere Road, City of Beloit

Termini/Location: Hart Road — IH 39/90

County: Rock

Length: 0.601 miles

Project Type: Asphalt

Urban and/or Rural:  Urban

Traffic Control: Closed

Letting Date: N/A — Anticipated execution date is May 25, 2007

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #8 5989-02-95

Highway/Street: CTH S, Shopiere Road, City of Beloit

Termini/Location: Murphy Woods Road — Hart Road

County: Rock

Length: 0.966 miles

Project Type: Asphalt

Urban and/or Rural:  Urban

Traffic Control: Closed

Letting Date: N/A — Anticipated execution date is May 25, 2007

Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement.

Southwest Region, 50 Packages including 4 FS Construction Master Contracts



Complexity Level: High

Associated Contracts: ID 3662-00-72, ID 5989-00-21, ID 5989-02-90 and ID 5989-02-91 are
being let together. ID 3662-00-73, ID 5989-00-22, ID 5989-02-94 and ID
5989-02-95 will be Local Force Account contracts with Rock County.

Restrictions: All work that has the potential to adversely affect the water quality of the
stream should be completed between June 15 and November 1. There
should be no tree cutting between May 1 and August 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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CONSULTANT PACKAGE LOCAL ROAD SAUK COUNTY NO. 1

Project I.D. #1 5207-00-76

Highway/Street: La Valle Street Bridge & Approaches
Termini/Location: Reedsburg

County: Sauk

Length: 1000 ft

Project Type: Bridge Replacement

Urban and/or Rural:  Urban

Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $100,000 - $249,999
Project I.D. #2 5207-00-77

Highway/Street: La Valle Street Bridge & Approaches
Termini/Location: Reedsburg

County: Sauk

Length: 1000 ft

Project Type: Utilities

Urban and/or Rural: Urban

Traffic Control: Road Closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $0 - $99,999

Project I.D. #3 5738-00-73

Highway/Street: Strawbridge Road Bridge & Approaches
Termini/Location: Woodland Township

County: Sauk

Length: N/A

Project Type: Bridge Rehabilitation, Deck Replacement
Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: $100,000 - $249,999
Project I.D. #4 5786-00-72

Highway/Street: Dutch Hollow Road Bridge & Approaches
Termini/Location: La Valle

County: Sauk

Length: N/A

Project Type: Bridge Rehabilitation, Deck Replacement
Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: January 9, 2007

Anticipated Construction Cost: $100,000 - $249,999
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Project I.LD. #5
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

5786-00-71

CTHV

Baraboo River Bridge & Approaches
Sauk

N/A

Bridge Replacement

Rural

Road Closed

February 13, 2007

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work:

Complexity Level:

Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Multi span concrete girder bridge, concrete curb & gutter, sidewalk,
asphaltic pavement, and sanitary sewer

Medium

5207-00-76 & 5207-00-77 are one contract, 5786-00-72 &
5738-00-73 are one contract.

In-Stream work must be completed May 1 — September 15. Swallow
nesting on 1 bridge

Yes

Yes

2-3

Aggregate, concrete, asphalt density, sampling
Inspection, staking, materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.

(608) 334-5215
mike.novey@daarengineering.com
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CONSULTANT PACKAGE LOCAL ROAD SAUK COUNTY NO. 2

Project I.D. #1 5677-00-75
Highway/Street: Mill Road Bridge & Approaches
Termini/Location: Franklin Township
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed
Letting Date: March13, 2007
Anticipated Construction Cost: $100,000 - $249,999
Project I.D. # 2 5786-00-73
Highway/Street: Stout Road Bridge & Approaches
Termini/Location: La Valle
County: Sauk
Length: N/A
Project Type: Bridge Rehabilitation, Deck Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed
Letting Date: February13, 2007
Anticipated Construction Cost: $100,000 - $249,999
Project I.D. # 3 5850-00-72
Highway/Street: Durward Glen Road Bridge & Approaches
Termini/Location: Greenfield Township
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed
Letting Date: May 8, 2007
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Bridge items, asphaltic pavement,
Complexity Level: Low
Associated Contracts: N/A
Restrictions: Swallow nesting, in-stream work between May 1 and September 15

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 2-3
Required Certification: Aggregate, concrete, asphalt density, sampling
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Duties: Inspection, staking, materials testing

For more information, contact: Mike Novey, DAAR Engineering, Inc.
(608) 334-5215
mike.novey@daarengineering.com
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CONSULTANT PACKAGE LOCAL ROAD VERNON COUNTY NO. 1

Project I.D. #1 5298-02-71
Highway/Street: CTH Y, USH 14/61 - Avalanche
Termini/Location: Branch Seas Creek Bridge & Approaches
County: Vernon
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Not yet known
Letting Date: July 10, 2007
Anticipated Construction Cost: $100,000-$249,999
Project I.D. #2 5377-05-71
Highway/Street: McElhose Lane, Town of Clinton
Termini/Location: Knapp Creek Bridge & Approaches #B-62-229
County: Vernon
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: May 8, 2007
Anticipated Construction Cost: $100,000-$249,999
Project 1.D. #3 5536-03-71
Highway/Street: CTH NN, CTHN — USH 14
Termini/Location: Branch South Fork Bad Axe River Bridge & Approaches #B-62-295
County: Vernon
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed
Letting Date: February 13, 2007
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement.
Complexity Level: Low
Associated Contracts: N/A
Restrictions: CTH Y and McEhlose Lane — Not yet known. CTH NN — No construction
window.

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 1
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Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information, contact: Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com.
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